Bid Questions and Answers Report Date & Time: 1/25/2017 3:07:59 PM

District Address: District 1 Construction Office, located at 801 N Broadway, Bartow, FL 33830

District Phone: (863) 519-2222
Proposal: T1997
Project: 408286-6-52-01
Letting Date: 1/25/2017
Localtion: CENTRAL OFFICE
Description: SR 80

Question: 16817: The "Optional Materials Tabulation" for Drainage Pipe does not Posted:  12/19/2016 9:33:52 AM
include Polypropylene Pipe as an acceptable material for 18" pipe. We
are asking for Polypropylene Pipe to be allowed/included as an optional
pipe material for 18" pipe(as long as min/max cover requirements are
met).

Answer: A revision and addendum will be forthcoming to add Polypropylene Pipe ~ Status: ANSWER PUBLISHED
in only certain locations within the Contract Plans and sent out to

prospective bidders. Posted: 12/21/2016 3:40:03 PM

Question: 16854: Apparently, at bridge 070086 the slope protection will require Posted: 12/23/2016 10:23:57 AM
embankment, please indicate in which pay item this work is included in.
Thank you,

Answer: This work is included under the pay items 530-1 Riprap, Sand Cement Status: ANSWER PUBLISHED
and 530-3-3 Riprap - Rubble, Bank and Shore located on Sheet No.

BQ-1. Posted: 1/4/2017 3:45:32 PM

Question: 16855: Apparently, at bridge numbers 070082, 070083, 070084, 070085, Posted: 12/23/2016 10:28:48 AM
070086,070091 and 070092, the slope protection will require Channel
Excavation, please indicate in which pay item is this work included in?
Thank you,



Answer:

Answer:

Question:

Answer:

Question:

This work is included under the listed pay items and pages: 070082 530- Status:
1 Riprap, Sand Cement and 530-3-3 Riprap - Rubble, Bank and Shore
located on Sheet No. BQ1-1. 070083 530-1 Riprap, Sand Cement and
530-3-3 Riprap - Rubble, Bank and Shore located on Sheet No. BQ1-2.
070084 530-1 Riprap, Sand Cement and 530-3-3 Riprap - Rubble, Bank
and Shore located on Sheet No. BQ2-1. 070085 530-1 Riprap, Sand
Cement and 530-3-3 Riprap - Rubble, Bank and Shore located on Sheet
No. BQ2-2. This work is included under the listed pay items and pages:
070082 530-1 Riprap, Sand Cement and 530-3-3 Riprap - Rubble, Bank
and Shore located on Sheet No. BQ1-1. 070083 530-1 Riprap, Sand
Cement and 530-3-3 Riprap - Rubble, Bank and Shore located on Sheet
No. BQ1-2. 070084 530-1 Riprap, Sand Cement and 530-3-3 Riprap -
Rubble, Bank and Shore located on Sheet No. BQ2-1. 070085 530-1
Riprap, Sand Cement and 530-3-3 Riprap - Rubble, Bank and Shore
located on Sheet No. BQ2-2. 070091

530-1 Riprap, Sand Cement and 530-3-3 Riprap - Rubble, Bank and
Shore located on Sheet No. BQ3-1.

070092

530-1 Riprap, Sand Cement and 530-3-3 Riprap - Rubble, Bank and
Shore located on Sheet No. BQ3-2.

Posted:

This work is included under the listed pay items and pages: Status:

070082
530-1 Riprap, Sand Cement and 530-3-3 Riprap - Rubble, Bank and
Shore located on Sheet No. BQ1-1.

Posted:

070083
530-1 Riprap, Sand Cement and 530-3-3 Riprap - Rubble, Bank and
Shore located on Sheet No. BQ1-2.

070084
530-1 Riprap, Sand Cement and 530-3-3 Riprap - Rubble, Bank and
Shore located on Sheet No. BQ2-1.

070085
530-1 Riprap, Sand Cement and 530-3-3 Riprap - Rubble, Bank and
Shore located on Sheet No. BQ2-2.

16883: Bid Item 385 calls for Turn-Out Construction per BOE 286-1. The Posted:

details shown on plan sheet 32 for project 408286-5-52-01 and plan
sheet 42 for project 408286-6-52-01 provide details for both Paved and
Stabilized Turn-outs. Per the current BOE, 286-1 provides for a Turn-out
that includes earthwork and base materials but specifically excludes
asphalt pavement and there is no provision for Stabilization. Can you
clarify?

The details shown on plan sheet 32 for project 408286-5-52-01 and plan  Status:
sheet 42 for project 408286-6-52-01 are to be paid for under pay item
286-1 and shall include all work associated with this pay item number.
The stabilization and asphalt quantities not included under this pay item
are included under their respective pay item numbers (160-4 Stabilization
and 334-1-13 Asphalt).

Posted:

16884: As a follow up to the previous question, will the Stabilization and Posted:

Asphalt be paid under the Stabilization or Asphalt Bid ltems?

ANSWER PUBLISHED

1/4/2017 3:49:19 PM

ANSWER VOIDED

1/4/2017 3:43:01 PM

1/3/2017 1:14:19 PM

ANSWER PUBLISHED

1/6/2017 11:19:48 AM

1/3/2017 1:18:22 PM



Answer:

Yes, the stabilization and asphalt are included in the Stabilization and Status:
Asphalt pay items, respectively.

Posted:

ANSWER PUBLISHED

1/6/2017 11:19:17 AM

Question:

16885: Plan Sheet SQ-3 for project 408286-5-52-01 and project 408286- Posted:

6-52-01 provide an excavation quantity for Commercial Materials. Is this
excavation additional or is it included in the excavation Bid Item?

1/3/2017 1:31:32 PM

Answer:

The referenced plan sheet SQ-3 (for both projects) summarizes the Status:
required temporary driveway material and does not identify excavation
quantity. Pay item 102-3 Commercial Material for Temporary Driveway
Maintenance includes all work and materials specified for this item,
including specifically all required shaping and maintaining of driveways.
This work is not included in the Excavation Bid ltem.

Posted:

ANSWER PUBLISHED

1/6/2017 11:18:42 AM

Question:

16887: The link provided in the specifications for the permits and utility Posted:

work schedules does not work. Could the Department please provide a
new link to these items?

1/4/2017 9:04:12 AM

Answer:

The new link has been provided for the permits and utility work schedules =~ Status:
through Revision #1, Addendum #1 that was issued on 1/6/2017 and

was sent out to all prospective bidders. Posted:

ANSWER PUBLISHED

1/6/2017 3:59:52 PM

Question:

16898: There is a significant amount of Sub-Soil Excavation shown in the Posted:

ponds for both projects. It appears that this Sub-Soil is Cap Rock or
W eathered Lime Stone. Can this material be used as fill within the project
limits?

1/5/2017 8:48:06 AM

Answer:

All fill material for the project must meet the requirements of SECTION Status:
120 - EXCAVATION AND EMBANKMNENT of the FDOT Standard
Specifications for Road and Bridge Construction (July 2016). Soil boring Posted:
profiles are provided on the pond detail sheets and delineate materials ’
encountered at the soil boring location.

ANSWER PUBLISHED

1/11/2017 4:28:54 PM

Question:

16901: Project 408286-5-52-01 and Project 408286-6-52-01 both contain  Posted:

Muck Delineation Plans. Is this Muck Removal part of the quantity for
Sub-Sail Excavation?

1/5/2017 8:56:40 AM

Answer:

Yes, the muck removal shown in the muck delineation plans for ( FPID Status:
408285-5; Sheets 251-257 and FPID 40826-6; sheets 227-233) shall be

included in the sub-soil excavation quantity (Pay ltem 120-4). Posted:

ANSWER PUBLISHED

1/13/2017 3:31:23 PM



Answer:

The muck delineation plans show the location/limits of unsuitable Status:
material and the soil boring profiles performed during design. The
earthwork quantities, including the sub-soil excavation quantities, are

shown on the roadway cross sections of each project. Posted:

APPLICABLE ANSWER

1/11/2017 4:55:32 PM

Question: 16904: Project 408286-6-52-01, Traffic Control Plans (plan sheet 429, Posted:  1/5/2017 9:15:33 AM
430 and 431) contain what appears to be a duplicate representation of
areas of Muck Removal. In these areas based on the legend at the
bottom of the page, it also appears (based on the cross-hatched areas)
that Temporary Pavement is required. Is this correct?
Answer: A plan Revision and Addendum was issued on 1/18/2017 to answer this ~ Status: ANSWER PUBLISHED
question and sent out to all prospective bidders.
Posted: 1/18/2017 2:42:10 PM
Question: 16943: The bores in the plans do not indicate the asphalt depth for the Posted:  1/9/2017 9:24:30 AM
existing roadway. Please provide the typical section or thickness of the
existing asphalt layer for the entirety of the project.
Answer: None of the soil borings shown in the construction plans were performed  Status: ANSWER PUBLISHED

in the asphalt pavement. The borings shown in the construction plans
were performed to delineate the soil types that may be encountered
during construction. A Pavement Survey and Evaluation Report was
completed by the Department and contains some pavement cores for
each design segment.

The Department does not guarantee the details contained within the
Pavement Survey and Evaluation Report. Pavement Survey and
Evaluation Report is provided for informational purposes only and is not
part of the contract documents. The bidder shall make independent
calculations based on the plans and bid solely on the Pavement Survey
and Evaluation Report. The bidder's submission of a proposal is prima
facie evidence that the bidder has not relied on the Pavement Survey and
Evaluation Report. No claim for compensation may be based on an
inaccuracy contained within the Pavement Survey and Evaluation Report
or the information given within this answer. It shall be the responsibility of
all perspective bidders to perform their own takeoff based on the contract
plans. The document can be downloaded labeled as "Attachment A and
B".

Posted:

1/12/2017 1:59:06 PM

Document:  5681969: 2012_03_29 09_41_17_volkert.pdf

Attachment "A"

Document: 5681972: Pavement Evaluation Inwood.pdf

Attachment "B"



Question:

16948: Re: Bridge nos. 070082, 070083, 070084, 070085, 070091 & Posted:

070092
All Bridges designed by Volkert, Inc.
What is the plain pad width and shear mod for the above bridges?

1/9/2017 10:39:15 AM

Answer:

A forthcoming plan Revision and Addendum will be issued to address the Status:
answer to this question and sent out to all prospective bidders.

Posted:

ANSWER PUBLISHED

1/18/2017 1:33:00 PM

Question:

16958: FDOT specifications allow reclaimed asphalt pavement (RAP), Posted:

recycled concrete aggregate (RCA) and Portland cement concrete rubble
in embankment. Special Condition 9 of the ACOE permits state: "Fill
Material: The Permittee shall use only clean fill material for this project.
The fill material shall be free from items such as trash, debris, automotive
parts, asphalt, construction materials, concrete block with exposed
reinforcement bars, and soils contaminated with any toxic substance, in
toxic amounts in accordance with Section 307 of the Clean Water Act."
Will RAP, RCA and Portland cement concrete rubble be allowed as fill
material for this project?

1/10/2017 1:29:25 PM

Answer:

No RAP, RCA or concrete rubble shall be used as fill material in areas Status:
where wetlands or surface waters are proposed to be filled. However, all
other upland areas where wetlands and surface waters are not proposed
for impact shall follow Standard Specification 120-7.2 that allows the use
of RAP, RCA, etc.

Posted:

ANSWER PUBLISHED

1/18/2017 1:13:58 PM

Question:

16959: In the summary of guardrail, financial ID: 408286-6-52-01, there Posted:

are multiple locations with a single asterisk symbol in their design notes,
indicating that the w-beam will be nested with a 1'-6.75" post spacing.
Then referring back to the plans at these same locations (e.g. sheet 63,
station 3250+47.63 - 3257+72.63 & sheet 71, station 3362+53.72 -
3369+66.22) the post spacing is called out at 3'-1.5". What post spacing
is correct for these locations?

1/10/2017 2:40:42 PM

Answer:

The post spacing as depicted on the Roadway Plan sheets is correct. Status:
The post spacing at the referenced locations shown on (Sheet 63,
Station 3250+47.63 - 3257+72.63 & Sheet 71, Station 3362+53.72 -

Station 3369+66.22) is 3' Feet-1.5" inches. Posted:

ANSWER PUBLISHED

1/12/2017 2:04:07 PM

Question:

16960: Plan sheet 519 for project 408286-5-52-01 identifies asbestos in ~ Posted:

the Class V coating on bridge 070055 and refers to Tierra's Asbestos

Survey Report dated January 22, 2013. This report is not located at the
web address identified in Article 110-6.6 in Supplemental Specifications
Package Number One. Will the Department make this report available?

1/10/2017 2:52:25 PM



Answer:

Article 110-6.6 Asbestos Containing Materials (ACM) Identified Prior to  Status:
the Work of Supplemental Specifications Package Number One . "The
Department will have a Contractor (Asbestos Abatement Contractor/CAR
Contractor) qualified to perform asbestos abatement working in the
designated contamination areas under separate Contract.

Posted:

ANSWER PUBLISHED

1/12/2017 2:22:13 PM

Question:

16965: The ACOE permits state: "If land clearing associated with the Posted:

project is proposed within suitable caracara nesting habitat during
December 1 through April 30, the applicant or their designated agents will
survey suitable nesting habitat sites (e.g., cabbage palm and oak trees
etc.) within the project corridor daily for signs of caracara nesting, until
such a time where all native vegetation in the project footprint is cleared."
Are all costs associated with the daily surveys the responsibility of the
Department?

1/10/2017 4:11:22 PM

Answer:

The Department shall be responsible for the monitoring of the Cara Cara  Status:
for this project.

Posted:

ANSWER PUBLISHED

1/12/2017 4:39:40 PM

Question:

16966: Per the ACOE permits, "Should caracaras initiate nesting within Posted:

the project corridor, the applicant or their designated agents will establish
a "no-work zone" of all lands within 400-feet (121.9 m) of the nest tree.
This marked area will be avoided during construction activities for the
duration of the caracara nesting season, until fledging has occurred, or
the nest has failed." The project plans identify one area, approximately
Station 275+00 to 286+50 that lies within a 985' Primary Zone for the
caracara but appears to be more than 400' from the nest tree. Based
upon this information, the contractor would not anticipate any need to
establish a "no-work zone" during the nesting season. Should a new nest
location be established during construction within 400' of the Right-of-
Way, that requires a "no-work zone" to be established, will the
Department consider this a changed condition and adjust contract time
for any resulting impact?

1/10/2017 4:11:56 PM

Answer:

The Contractor shall comply with the endangered species requirements  Status:
in Section 7-1.4 of the Standard Specifications and the environmental
permits. Entitlement for endangered species impacts encountered
beyond the areas identified in the plans will be evaluated on a case-by-
case basis to determine whether controlling items of work are affected in
conformance with Sections 4-3 and 5-12 of the Standard Specifications.

Posted:

ANSWER PUBLISHED

1/11/2017 4:41:00 PM

Question:

16990: Sheets B2-19 and B3-18 of Project 408286-6-52-01 show a Post  Posted:

A for the bullet rail, which is a 3-line rail. Bid item 0515-4-2 calls for
Double Rail.

Also, which double rail is required, post B or D?

Please clarify.

1/12/2017 11:55:09 AM



Answer:

A forthcoming plan Revision and Addendum will be issued to address the Status: ANSWER PUBLISHED
answer to this question and sent out to all prospective bidders.

Posted: 1/18/2017 1:31:03 PM

Question: 17024: The notes on BW-1 for FIN #408286-5-52-01 clearly instructs Posted:  1/16/2017 11:04:07 AM
bidders to apply inorganic zinc and coal tar epoxy coatings in accordance
with Standard Specification 560.
The notes on BW-1 for FIN#408286-6-52-01 are not as clear.
Is the Contractor required to provide permanent sheet pile for the entire
project coated with the inorganic zinc as per Specification 560-11.2?
Answer: Yes, Standard Specification 560-11.2 applicable to the entire project. Status: ANSWER PUBLISHED
Posted: 1/18/2017 1:35:02 PM
Question: 17026: Is there a "Buy America" requirement for the permanent sheet Posted:  1/16/2017 11:06:27 AM
pile?
Answer: Yes, "The Buy America" requirement applies to this project. Please refer Status: ANSWER PUBLISHED
to Standard Specification: 6-5.2 Source of Supply-Steel.
Posted: 1/18/2017 1:29:27 PM
Question: 17029: The quantities for Temporary Barrier wall Type K pay item 102-71  Posted: 1/16/2017 11:15:00 AM
-14 are significantly less on the plans compared to the Bid Solicitation
Notice and Approximate Quantities. Which quantity should we make our
estimates off of?
Answer: The Department has compared the Temporary Barrier wall Type K pay Status: ANSWER PUBLISHED
item 102-71-14 and verified that what is shown in the plans match the
Bid Solicitation Notice quantities. Bid this pay item accordingly. Posted:  1/18/2017 1:17:28 PM
Question: 17039: The summary table on sheet SQ-13 for FIN Project #408286-6- Posted: 1/16/2017 3:04:37 PM

52-01 clearly defines the scope of work. The summary table on sheet
SQ-7 for FIN Project #408286-5-52-01 contain no information.

Please define structures to be monitored for FIN Project #408286-5-52-
01.



Answer:

Please refer to the Roadway Design Bulletin 15-11 for additional Status:
guidance. Existing structures that fall within the prescribed limits defined
within Section 108 are not to be listed in the Summary of Quantities
table. The only structures to be listed in the Summary of Quantities table
are those structures that are located outside of the prescribed limits
defined within Section 108 and warrant monitoring. This project does not
have any structures outside of the prescribed limits defined within
Section 108 that warrant monitoring. Therefore, no address or stationing
is necessary for inclusion in the Summary of Quantities table.

Posted:

ANSWER PUBLISHED

1/18/2017 1:59:29 PM

Question:

17109: With regard to your response to questions 16854 and 16855, Posted:

please provide the quantities or the necessary information (cross-
sections)to establish the excavation and embankment quantities, outside
the limits of the Sand Cement and Rubble Bank and Shore Rip-Rap.
Thank you,

1/18/2017 8:04:01 AM

Answer:

The embankment and excavation quantities are shown on the roadway Status:
cross sections. The details for the proposed work in the channel is
detailed on the slope protection details sheets. Please refer to the Posted:
following sheets in the construction plans. ’
Bridge 070086 See sheets 267, 268, B1-4, B1-24 thru B1-26
Bridges 070082 and 070083: 254, B1-2, B1-21 and B1-22
Bridges 070084 and 070085: 296, 297, B2-2, B2-22 and B2-
23
Bridges 070091 and 070092: 359, B3-2, B3-21 and B3-22

ANSWER PUBLISHED

1/19/2017 2:50:21 PM

Question:

17110: Previous answers 16883 and 16884 conflict directly with plan Posted:

typical sections for the pave turnouts; Sheet 42 (East) and Sheet 32
(West) which state that the pay item INCLUDED 12" Stabilization, OBG1
and 1" Asphalt. Since many turnouts will only be 12" stabilization, it
doesn't make sense that ALL turnouts are included in this pay item
quantity. Please provide further clarification on this item. Is it possible to
define the 1" surface with pay item 286-2 per ton?

1/18/2017 9:01:14 AM

Answer:

Note 1 on sheet 32 and sheet 42 in their associated plan sets define Status:
what the composition of the turnout should be. The note on these sheets
define the PAVEMENT. The payment will be per our response to bid
question ID 16883. Turnouts only requiring stabilization are not shown in
the summery of turn out tables on the SQ sheets. This quantity is
covered under 160-4 Stabilization.

Pay item 286-2 is for turnouts with asphalt base and can't be used. The
quantity for the 1" surface on turnouts is paid for under 334-1-13.

Posted:

ANSWER PUBLISHED

1/20/2017 7:24:12 AM

Question:

17111: Reference plan sheet 72 East plans, approx. station 3377+98 LT. Posted:

Plans depict a pave turnout and then an Access Road along the
proposed pond. Please confirm this will be a stabilized roadway, or if not,
please provide the typical section for the access road construction.

1/18/2017 9:05:14 AM



Answer:

Yes, the referenced Access Road is a stabilized roadway. Please refer  Status:
to sheet no. 113 (Intersection Detail) for the access road construction.

Posted:

ANSWER PUBLISHED

1/19/2017 1:12:31 PM

Question:

17115: Reference the West project plan typical section sheet 26 EB Posted:

details a proposed 5' shoulder with 1" Structure and 3/4" FC5, and the
adjacent lane as milled 3.25" with overbuild, 2" structure and 3/4" FC5.
This section does not allow structure paving on the proposed shoulder to
be pulled with the adjacent lane and as per FDOT specifications. Please
confirm that the shoulder will be paved at 1" structure and independent of
the adjacent lane with only the FC5 covering the shoulder joint or provide
clarification on the intent.

1/18/2017 10:53:17 AM

Answer:

Standard Specifications 334-1.4.1 allows for a 1" inch layer thickness Status:
and will allow the shoulder to be pulled with the adjacent lane.

Posted:

ANSWER PUBLISHED

1/20/2017 1:23:59 PM

Question:

17116: Reference plan sheets 593, 595 and 600 in the West plans which Posted:

defines overbuild for the temporary asphalt pavement. There are no
details or information on how these areas are to be constructed. Please
provide additional information & cross sections or provide the asphalt
tons expected for these areas.

1/18/2017 10:57:42 AM

Answer:

The temporary overbuild on sheets 593, 594, 595, and 600 is detailed in  Status:
the plans as follows:

[ Station off-set callouts define the limits of the overbuild

I Superelevation transition call outs (shown above the overbuild) specify
the required cross slope of the overbuild/lane.

I Call-outs on each sheet read "Temporary overbuild (Const. per index
603 at the end of phase I)" providing direction for when this construction
should occur and how traffic should be controlled.

Posted:

Payment for the overbuild is included under pay-item 102-2-1 Special
Detour on sheet SQ-1.

ANSWER PUBLISHED

1/20/2017 1:26:06 PM

Question:

17141: Technical Specification section T455.9.2.1 says that minimum Posted:

section width shall be no less than 30 inches. As far as | am aware,
there is only (1) source for vinyl sheets with a 30" width. In order to avoid
this "sole source" situation, would sheets less than 30" be allowed as
long as indicated material properties are met ?

1/18/2017 4:44:05 PM

Answer:

No, all prospective bidders shall use the width as described in Technical — Status:
Specification section T455.9.2.

Posted:

ANSWER PUBLISHED

1/19/2017 2:51:57 PM



Question:

17205: In reviewing the Earthwork Quantities and Cross Sections, it Posted:
appears that the Embankment quantity for 408286-5-52-01 includes the
replacement CY for Sub-Soil at the roadway, however the Cross Sections

for 408286-6-52-01 do not. Can you Clarify??

1/20/2017 3:07:52 PM

Answer: Questions posted to this site before 5:00 P.M. (EST) on the seventh Status: ANSWER PUBLISHED
calendar day prior to the bid opening, or tenth day prior to the December
bid opening will be responded to by the Department. For Questions . i~
posted after these times, an answer cannot be assured. Posted: 1/23/2017 3:27:20 AM
Question: 17207: How do you differentiate the special detours? Posted:  1/20/2017 3:31:37 PM
Answer: Questions posted to this site before 5:00 P.M. (EST) on the seventh Status: ANSWER PUBLISHED
calendar day prior to the bid opening, or tenth day prior to the December
bid opening will be responded to by the Department. For Questions Posted:  1/23/2017 3:27:20 AM

posted after these times, an answer cannot be assured.



